

**PLUMAS COUNTY DEPARTMENT OF PUBLIC WORKS**

1834 East Main Street, Quincy, CA 95971 – Telephone (530) 283-6268 Facsimile (530) 283-6323  
John Mannle, P.E., Director Joe Blackwell, Deputy Director Robert Thorman, P.E., Assistant Director



**Addendum No. 1**  
to the

**REQUEST FOR BIDS (RFB)**

**2022 East Quincy Transfer Station Repairs**

September 21, 2022

---

Addendum No. 1 is made to the above referenced Request for Bids (RFB), dated September 15, 2022. This addendum modifies the aforementioned RFB as set forth below:

- 1) The addition of two additional work items: replacing the outside corner trim and gable trim.

A handwritten signature in blue ink, appearing to read "John Mannle", is written over a horizontal line.

John Mannle, P.E.  
Director of Public Works  
September 21, 2022

Complete the following chart by typing or use pen and ink.

**2022 East Quincy Transfer Station Repairs Bid - Revised**

Bid Item (Furnished and installed, complete and in place.)	Quantity	Unit Price	Total Price
36" x 120" x 0.18" (26 gauge) Steel PBR Panels Color = Surf White	140		
37.5" x 96" x 8oz. Fiberglas Panels Color = Clear/Translucent	80		
10.5' Long (Profile OC7, ASC or approved equal) Outside Corner Trim Color = Surf White	12		
10.5' Long (Profile G8, ASC or approved equal) Gable Trim Color = Surf White	16		
		Total:	


Name & Address of BIDDER: (Please Print)

\_\_\_\_\_ (Please include your Business Card)  
 \_\_\_\_\_  
 \_\_\_\_\_

Signature: \_\_\_\_\_ Title: \_\_\_\_\_  
 Telephone: \_\_\_\_\_  
 E-mail: \_\_\_\_\_  
 Date: \_\_\_\_\_

**ADDENDUM**

This proposal is submitted with respect to the changes to the contract included in Addendum No. 1.



ELEVATION "B"

**ADDITIONAL WORK ITEMS**

- 1 REPLACE ALL STEEL OUTSIDE CORNER TRIM (4 CORNERS OF BUILDING) (12 - 10.5' LONG, ASC PROFILE OC7 OR APPROVED EQUAL IN SURF WHITE)
- 2 REPLACE ALL STEEL GABLE TRIM (BOTH SIDES OF RIDGE, EACH END OF BUILDING) (16 - 10.5' LONG, ASC PROFILE G8 OR APPROVED EQUAL IN SURF WHITE)

REVISIONS:	DATE:



PLUMAS COUNTY  
DEPARTMENT OF  
PUBLIC WORKS



REHABILITATION FOR:  
**EAST QUINCY TRANSFER SITE**  
EAST QUINCY, CA 95971  
PLUMAS COUNTY

SCALE:
DRAWN: AMH
CHECKED: AMH
DATE: 9/21/22
NOTES:

SHEET  
**5**